Wed 09 Aug 2000 U.S. Arny Corps of Engineers TI ME 12:36:59
Eff. Date 08/01/00 PRQIECT SBER F: Sarasota Bay Ecosystem - Restoration
Revi sed Cost Estimate SUMVARY PAGE 1
** PROJECT OANER SUMVARY - CONTRACT **

QUANTY UOM CONTRACT CONTI NGN ESCALATN TOTAL COST UNI'T

1 Big Edwards Island 1.00 EA 768, 647 153, 729 0 922,376 922376
2 Skiers Island 1.00 EA 586, 704 117, 341 0 704,045 704045
3 Bird Colony Islands 1.00 EA 143, 560 28,712 0 172,272 172272
4 JimNeville Island 1.00 EA 3, 308, 063 661, 613 0 3,969, 676 3969676
5 Palmer Point Park 1.00 EA 264,122 52,824 0 316,946 316946
6 Snake Island 1.00 EA 212,981 42,596 0 255,578 255578
TOTAL Sarasota Bay Ecosystem 1.00 EA 5,284,078 1, 056, 816 0 6, 340, 893 6340893

LABOR | D: SB0700 EQUI P I D: NAT95A Currency in DOLLARS CREW I D: NAT95A  UPB | D: NAT95A
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U.S. Arny Corps of Engineers

Eff. Date 08/01/00 PRQJECT SBER F:

** PROJE

Sarasota Bay Ecosystem - Restoration

Revi sed Cost Estimate
CT OANER SUMVARY - LEVEL_6 **
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LABOR | D: SB0700 EQUI P I D: NAT95A

00 Recreation

.00. 1 Mb, De

.00. 1_ 01 Mb

.00. 1_01_01

TOTAL

.00. 1_02_01

TOTAL

.00. 1_03 de

Facilities

nob & Preparatory Wrk

ilization
Mobi |'i zati on
Mobi |'i zati on

.00. 1_ 02 Tenporary Access To |slands

Tenporary Access To |slands

Tenporary Access To |slands

ar & Grub

Clearing Trees
G ubbi ng
Chi p Stunps

Spray Herbicide on Exotic Plants

Spread Chips as Ml ch

Clear & Grub

TOTAL Mob, Denpb & Preparatory Work

00. 1_ 03_ 01
00. 1_ 03_ 02
00. 1_ 03_ 03
00. 1_ 03_ 04
00. 1_03_ 11

TOTAL

.00. 6 Site G

.00. 6_ 01 Exc

00. 6_ 01_ 01
00. 6_ 01_ 02
00. 6_ 01_ 03
00. 6_ 01_ 04

TOTAL

.00. 6_ 02 Cut

adi ng and Landscapi ng
avated & Di spose Of Surplus
Excavate & Haul To Barge
Bar ge Excavated Materi al
Haul from Barge To Di sposal
Grade Excavated Areas

Excavated & Di spose O Surpl
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Wed 09 Aug 2000
Eff. Date 08/01/00

U.S. Arny Corps of Engineers

PRQJECT SBER F: Sarasota Bay Ecosystem - Restoration

Revi sed Cost Estimate
** PROJECT OMNER SUMVARY - LEVEL_6 **

TIME 12:36:59

SUMMARY PACE 11

LABOR | D: SB0700

EQUI P I D: NAT95A

1 14.
1 14.
1 14.

.00. 6_

.00. 6
.00. 6

.00. 6

00. 6_
00. 6_
00. 6_

Pl ann

.10 En
.10. 6
.10. 6_

.10. 6_

ing, Engineering and Design
gi neering During Construction
Al O her EDC
01 Engineering During Construction
01_ 01 Engineering During Construction
TOTAL Engi neering During Construction
TOTAL All Other EDC

TOTAL Engi neering During Construction

QUANTY
_ 02_ 63 Cut/Fill/Gading 2700. 00
TOTAL Cut/Fill In-situ Material 2700. 00
03 Erosion Control
03_ 01 Silt Fence 2000. 00
03_ 02 Staked Turbidity Barrier 600. 00
TOTAL Erosion Control
04 Landscaping
04_ 01 Plants 4498. 00
04_ 02 Water 3.50
04_ 03 Maintenance 12. 00
TOTAL Landscapi ng
TOTAL Site Grading and Landscaping
TOTAL Recreation Facilities
TOTAL Recreation Facilities 1.00

LF
LF

ACR

TOTAL Pl anni ng, Engineering and Design 1.00 EA

1_31 Construction Managenment (S&l)

1 .31.20 Construction Phase LCPM

Currency in DOLLARS

697, 789

1,740 0
----- 1 -,-7-4-0 """_"0
654 0

402 0

----- 1 -,-0-5-6 """_"0
5,823 0

780 0

6, 060 0

- -1-2-, -6-6-3 _________ 0
N -1-2-1-, -3-7-6 _________ 0
N 139 -5-5-8 _________ 0
N 139 -5-5-8 _________ 0
1,021 0
----- 1 -,-0-2-1 """_"0
----- 1 -,-0-2-1 """_"0
----- 1 -,-0-2-1 """_"0
----- 1 -,-0-2-1 """_"O

CREW | D:  NAT95A
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4,679 1336.81
36, 360 3030. 02

837,347 837347

6,126 6125.59

UPB | D NAT95A



Wed 09 Aug 2000

Eff. Date 08/01/00

PRQJECT SBER F:

U.S. Arny Corps of Engineers

Revi sed Cost Estimate
** PROJECT OMNER SUMVARY - LEVEL_6 **

Sarasota Bay Ecosystem - Restoration

TIME 12:36:59

SUMMARY PAGE 12

LABOR | D: SB0700

EQUI P I D: NAT95A

1_31.20.01

Construction Managenent

1.31.20.01_ 01 Construction Managenent

1.31.20.01_ 01_ 01

Construction Managenent
TOTAL Construction Managenent
TOTAL Construction Managenent
TOTAL Construction Phase LCPM
TOTAL Construction Managenent (S&)

TOTAL Bi g Edwards Island

2 Skiers Island

2_10 Breakwaters and Seawal | s

2_10.00 Breakwaters & Seawal|ls

2_10.00. 2 Breakwaters

2.10.00. 2_ 01 Rip-Rap

2_

14

TOTAL Breakwaters

TOTAL Breakwaters & Seawal | s

TOTAL Breakwaters and Seawal | s

Recreation Facilities

2_14.00 Recreation Facilities

2_
2_

2_

14.
14.

14.

14,

14,

00.

00.

00.

00.

00.

1 Mb, Denpb & Preparatory Wrk
1_01 Mobilization
1_01_ 01 Mbilization

TOTAL Mbbi lization

1_ 02 Tenporary Access To |slands

1_02_ 01 Tenporary Access To |slands

Currency in DOLLARS

1.00 EA

1.00 EA

750.00 TON

750.00 TON

750.00 TON

1.00 EA

1.00 EA

1.00 EA

1.00 EA

768, 647

153, 729 0

CREW | D:  NAT95A

78903

922,376 922376

69,026  92.03
----- 6-9-,-(;2-6 92.03
_____ 6_9_,_62_6 92.03
_____ 6_9_,_(;2_6 69026

7,292 7292.37

7,292 7292.37

43,375 43375

UPB | D NAT95A



Wed 09 Aug 2000
Eff. Date 08/01/00

LABOR | D: SB0700

EQUI P I D: NAT95A

2_14.
2_14.
2_14.
2_14.

2_14.

2_14.
2_14.
2_14.
2_14.

2_14.
2_14.

2_14.

. 00.

. 00.

. 00.

. 00.

U.S. Arny Corps of Engineers
PRQJECT SBER_F:

TOTAL

Sarasota Bay Ecosystem -

Revi sed Cost Estimate
** PROJECT OANER SUMVARY -

LEVEL_6 **

Tenporary Access To |slands

03 Clear & Grub

03_ 01
03_ 02
03_ 03
03_ 04
03_ 11

TOTAL

TOTAL

Cear Trees

G ubbi ng

Chi p Stunps

Spray Herbicide on Exotic Plants
Spread Chips as Ml ch

Clear & Grub

Mob, Denpb & Preparatory Work

Site Grading and Landscaping

01 Excavated & Dispose O Surplus

01_ 01
01_ 02
01_ 03
01_ 04

TOTAL

02 Cut/Fill

02_ 63

TOTAL

Excavate & Haul To Barge
Bar ge Excavated Materi al
Haul from Barge To Di sposal
Grade Excavated Areas

Site

Excavated & Di spose O Surplus

In-situ Material
Cut/Fill/Gading

Cut/Fill In-situ Material

03 Erosion Control

03_ 01
03_ 02

TOTAL

Silt Fence
Staked Turbidity Barrier

Erosi on Control

04 Landscaping

04_ 01
04_ 02
04_ 03

TOTAL

Pl ants
Wat er
Mai nt enance

Landscapi ng

Currency in DOLLARS

Restoration

15700
17602
17602
25652

15700

1570. 00

1570. 00

2300. 00
350. 00

N B

.50

ACR
ACR
ACR
ACR
ACR

ACR

SY

Q

Q

LF

36, 146 7,229 0
9, 379 1,876 0
6, 272 1,254 0
4,689 938 0

893 179 0

3, 369 674 0
24,602 4,920 0
66, 825 13, 365 0
103, 049 20, 610 0
108, 405 21,681 0

93, 765 18, 753 0

6,220 1,244 0

311, 439 62, 288 0
5,059 1,012 0
5,059 1,012 0
3,761 752 0
1,172 234 0
4,933 987 0

34, 550 6,910 0
2,787 557 0

30, 300 6, 060 0

67,638 13,528 0

CREW | D:  NAT95A

TIME 12:36:59
SUMMARY PACE 13
TOTAL COST UNI'T
43,375 43375
11,255 2123.50
7,526 1420.05
5,627 1061.75
1,072 396.92
4,042 1616.95
29,522 5570. 22
80, 190
123, 659 7.88
130, 086 7.39
112,518 6. 39
7,464 0.29
373,727 23.80
6,071 3.87
6,071 3.87
4,513 1.96
1, 406 4.02
5,920
41, 460 9641.89
3,345 1338.00
36, 360 3030. 02
81, 165

UPB | D NAT95A



Wed 09 Aug 2000 U.S. Arny Corps of Engineers TI ME 12:36:59
Eff. Date 08/01/00 PRQIECT SBER F: Sarasota Bay Ecosystem - Restoration
Revi sed Cost Estimate SUMVARY PAGE 14
** PROJECT OANER SUMVARY - LEVEL_6 **

TOTAL Site Grading and Landscaping 389, 069 77,814 0 466, 883
TOTAL Recreation Facilities 455, 894 91, 179 0 547,073
TOTAL Recreation Facilities 1.00 EA 455, 894 91, 179 0 547,073 547073

2_30 Planning, Engineering and Design
2_30.10 Engineering During Construction
2.30.10. 6 Al OQcher EDC

2_30.10. 6_ 01 Engineering During Construction

2_30.10. 6_ 01_ 01 Engineering During Construction 5,226 1, 045 0 6,271
TOTAL Engi neering During Construction o 5 226 ----- 1 -,-0-4-5 _________ o 6 271
TOTAL All Other EDC -"""5-, -2-2-6 ----- 1 -,-0-4-5 --------- o 6- ,-2-7-1
TOTAL Engi neering During Construction o 5 226 ----- 1 -,-0-4-5 _________ o 6 271
TOTAL Pl anni ng, Engineering and Design 1.00 EA 5 226 ----- 1 -,-0-4-5 _________ o 6 271 6271. 44

2_31 Construction Managenent (S&)
2_31.20 Construction Phase LCPM
2_31.20.01 Construction Managenent

2_31.20.01_ 01 Construction Managenent

2.31.20.01_ 01_ 01 Construction Managenent 68, 062 13,612 0 81, 675
TOTAL Construction Managenent o 68 062 - 13 -6-1-2 _________ o 8 1675
TOTAL Construction Managenent o 68 062 - 13 -6-1-2 _________ o 8 1675
TOTAL Construction Phase LCPM o -6-8-, -0-6-2 o -1-3-, -6-1-2 --------- o E; ZI:,-%;7-5
TOTAL Construction Managenment (S&) 1.00 EA o 68 062 o 13 -6-1-2 _________ o 8 1675 81675
TOTAL Skiers Island 1.00 EA o -5;3-6-, -7-0-4 N -1-1-7-, -3-4-1 --------- o 7- (;A;,-(;A;S 704045

3 Bird Colony Islands

3_10 Breakwaters and Seawal | s

LABOR | D: SB0700 EQUI P I D: NAT95A Currency in DOLLARS CREW I D NAT95A  UPB | D: NAT95A



Wed 09 Aug 2000

U.S. Arny Corps of Engineers

Eff. Date 08/01/00 PRQIECT SBER F: Sarasota Bay Ecosystem - Restoration

Revi sed Cost Estimate
** PROJECT OMNER SUMVARY - LEVEL_6 **

TIME 12:36:59

SUMMARY PACE 15

. 00.

. 00.

. 00.

. 00.

QUANTY UOM

Breakwat ers & Seawal | s

1 Mdb, Denpb & Preparatory Wrk

1_01 Mobilization

1_01_ 01 Mobilization 1.00 EA
TOTAL Mobi li zation 1.00 EA

1_ 02 Tenporary Access To |slands

1_02_ 01 Tenporary Access To |slands 1.00 EA
TOTAL Tenporary Access To |slands 1.00 EA
TOTAL Mob, Denpb & Preparatory Work

2 Breakwaters

201 Rip-Rap 1082. 00 TON
TOTAL Breakwat ers 1.00 EA
TOTAL Breakwaters & Seawal s 1.00 EA
TOTAL Breakwaters and Seawal | s 1.00 EA

Pl anni ng, Engi neering and Design

.10 Engineering During Construction
.10. 6 Al Other EDC
.10. 6_ 01 Engineering During Construction

.10. 6_ 01_ 01 Engineering During Construction

TOTAL Engi neering During Construction
TOTAL All OQther EDC
TOTAL Engi neering During Construction

TOTAL Pl anni ng, Engineering and Design 1.00 EA

3_31 Construction Managenent (S&)

LABOR I D: SB0700 EQUI P I D: NAT95A

Currency in DOLLARS

125, 208

1,215 0
----- 1 -,-2-1-5 _""""0
7,229 0
----- 7 -,-2-2-9 _""""0
Csas 0
16, 597 0
- -1-6-, -5-9-7 _________ 0
- -2-5-, -0-4-2 _________ 0
- -2-5-, -0-4-2 _________ 0
267 0
------- 2 -6-7 _""""O
------- 2 -6-7 _""""0
------- 2 -6-7 _""""O
------- 2 -6-7 _""""0

CREW | D:  NAT95A

7,292 7292.37

7,292 7292.37

43,375 43375

43,375 43375

99,582 92.03

99,582 99582

150, 249 150249

150, 249 150249

1,604 1604. 32

UPB | D NAT95A



Wed 09 Aug 2000 U.S. Arny Corps of Engineers TIME 12:36: 59
Eff. Date 08/01/00 PRQJECT SBER F: Sarasota Bay Ecosystem - Restoration
Revi sed Cost Estimate SUMVARY PAGE 16
** PROJECT OANER SUMVARY - LEVEL_6 **

3_31.20 Construction Phase LCPM
3.31.20.01 Construction Managenent

3.31.20.01_ 01 Construction Managenent

3.31.20.01_ 01_ 01 Construction Managenent 17, 016 3,403 0 20,419
TOTAL Construction Managenent o 17 016 ----- 3 -,-4-0-3 _________ o 2 0419
TOTAL Construction Managenent o 17 016 ----- 3 -,-4-0-3 _________ o 2 0419
TOTAL Construction Phase LCPM o -1-7-, -0-1-6 ----- 3 -,-4-0-3 --------- o 2- (;,-4;1-9
TOTAL Construction Managenment (S&l) 1.00 EA o 17 016 ----- 3 -,-4-0-3 _________ o 2 0419 20419
TOTAL Bird Col ony Islands 1.00 EA o -1-4-3-, -5-6-0 o -2-8-, -7-1-2 --------- o ZI: 7-2-,-2-7-2 172272
4 JimNeville Island

4_10 Breakwaters and Seawal | s
4 _10.00 Breakwaters & Seawalls

4_10.00. 2 Breakwaters

4.10.00. 2_ 01 Rip-Rap 500. 00 TON 38, 348 7,670 0 46, 017 92.03
TOTAL Breakwaters 1.00 EA o -3-8-, -3-4-8 ----- 7 -, -6-7-0 --------- o A; f;,-(;i7 46017
TOTAL Breakwaters & Seawal | s 1.00 EA o 38 348 ----- 7 -,-6-7-0 _________ o 4 6017 46017
TOTAL Breakwaters and Seawal | s 1.00 EA o 38 348 ----- 7 -,-6-7-0 _________ o 4 6017 46017

4_14 Recreation Facilities

4_14.00 Recreation Facilities

4 14.00. 1 Mb, Denob & Preparatory Wrk

4 .14.00. 1_ 01 Mobilization

4.14.00. 1_ 01_ 01 Mbbilization 1.00 EA 42,539 8, 508 0 51, 047 51047

TOTAL Mobilization 1.00 EA 42,539 8,508 0 51,047 51047

4 14.00. 1_ 02 Tenporary Access To |slands

LABOR I D: SB0700 EQUI P I D: NAT95A Currency in DOLLARS CREW I D NAT95A  UPB | D: NAT95A



Wed 09 Aug 2000

Eff. Date 08/01/00

LABOR I D: SB0700

EQUI P I D: NAT95A

U.S. Arny Corps of Engineers

PRQIECT SBER _F:

4_14.
4_14,

4_14
4_14
4_1a4,

414
4 14

414
4_14.

4_1a4,
4_14,
4_1a.

. 00.

. 00.

. 00.

. 00.
. 00.

. 00.

00.

00.

Sarasota Bay Ecosystem - Restoration

Revi sed Cost Estimate

** PROJECT OANER SUMVARY - LEVEL_6 **

02_ 01

Tenporary Access To |slands

TOTAL Tenporary Access To |slands

03 Clear & Grub

03_ 01
03_ 02

_ 03_ 03

03_ 04
03_ 11

Clearing Trees

G ubbi ng

Chi p Stunps

Spray Herbicide on Exotic Plants
Spread Chips as Ml ch

TOTAL Clear & Gub

TOTAL Mob, Denpb & Preparatory Work

Site Grading and Landscapi ng

01 Excavated & Dispose O Surplus

01_ 01
01_ 02
01_ 03
01_ 04

TOTAL

Excavate & Haul To Barge

Barge Excavated Materi al

Haul from Barge To Disposal Site
G ade Excavated Areas

Excavated & Di spose O Surplus

02 Cut/Fill In-situ Material

_ 02_ 63

Cut/Fill/ G ading

TOTAL Cut/Fill In-situ Material

03 Erosion Control

03_ 01
03_ 02

Silt Fence
Staked Turbidity Barrier

TOTAL Erosion Control

04 Landscaping

04_ 01
04_ 02
04_ 03

Pl ants
Wat er
Mai nt enance

Currency in DOLLARS

126000
141259
141259
133100

126000

6300. 00

6300. 00

1800. 00
750. 00

36494
2.00
12. 00

EA 36, 146
EA 36, 146
ACR 48, 664
ACR 32,543
ACR 24,332
ACR 2,481
ACR 2,695
ACR 110,714

189, 399
cy 827,017
cy 869, 971
cy 752, 480
Sy 32,273
Ccy 2,481, 740

cy 20, 302
cy 20, 302
LF 2,944
LF 2,511

5, 455
EA 182, 525
ACR 2,230
MO 90, 901

7,229 0
7,229 0
9,733 0
6, 509 0
4, 866 0
496 0

539 0
22,143 0
37, 880 0
165, 403 0
173,994 0
150, 496 0
6, 455 0
496, 348 0
4,060 0
4,060 0
589 0

502 0
1,091 0
36, 505 0
446 0

18, 180 0

CREW | D:  NAT95A

TIME 12:36: 59

SUMMARY PAGE 17
TOTAL COST UNI'T
43,375 43375
43,375 43375
58,396 2123.50
39, 051 1420. 05
29,198 1061.75
2,977 396.92
3,234 1616.95
132,857 4831.15

227,278
992, 420 7.88
1, 043, 965 7.39
902, 976 6. 39
38, 727 0.29
2,978, 089 23.64
24,362 3.87
24,362 3.87
3,532 1.96
3,014 4.02

6, 546
219, 030 6. 00
2,676 1338.00
109, 081 9090. 06

UPB | D NAT95A



Wed 09 Aug 2000
Eff. Date 08/01/00

PRQIECT SBER _F:

U.S. Arny Corps of Engineers
Sarasota Bay Ecosystem -

Revi sed Cost Estimate

** PROJECT OANER SUMVARY - LEVEL_6 **

Restoration

TIME 12:36: 59

SUMMARY PACE 18

55,131 0

N -5-5-6-, -6-3-1 _________ 0
Cs9a,510 0
N 594, -5-1-0 _________ 0
4,254 0

o 4 -2-5-4 _________ 0
o 4, -2-5-4 _________ 0
o 4 -2-5-4 _________ 0
o 4, -2-5-4 _________ 0
55, 179 0
- -5-5-, -1-7-9 _________ 0
- -5-5-, -1-7-9 _________ 0
- -5-5-, -1-7-9 _________ 0
- -5-5-, -1-7-9 _________ 0
N -6-6-1-, -6-1-3 _________ 0

3,567,062 3567062

25,523 25523

331,073

3, 969, 676 3969676

QUANTY UOM CONTRACT

TOTAL Landscapi ng 275, 656
TOTAL Site Grading and Landscapi ng 2 783 153
TOTAL Recreation Facilities 2972552
TOTAL Recreation Facilities 1.00 EA 2 972 552

4_30 Planning, Engineering and Design

4_30.10 Engineering During Construction

4.30.10. 6 Al OQher EDC

4_30.10. 6_ 01 Engineering During Construction

4_30.10. 6_ 01_ 01 Engineering During Construction 21, 269
TOTAL Engi neering During Construction 21 269
TOTAL Al Gther EDC 21,260
TOTAL Engi neering During Construction 21 269
TOTAL Pl anni ng, Engi neering and Design 1.00 EA 21 269

4_31 Construction Managenent (S&)

4 _31.20 Construction Phase LCPM

4 31.20.01 Construction Managenent

4_31.20.01_ 01 Construction Managenent

4.31.20.01_ 01_ 01 Construction Managenent 275, 895
TOTAL Construction Managenent o 275 895
TOTAL Construction Managenent o 275 895
TOTAL Construction Phase LCPM o 275 895
TOTAL Construction Managenment (S&l) 1.00 EA o 275 895
TOTAL Jim Neville Island 1.00 EA 3308063

5 Pal mer Point Park

LABOR I D: SB0700 EQUI P I D: NAT95A

Currency in DOLLARS

CREW | D:  NAT95A

UPB | D NAT95A



Wed 09 Aug 2000
Eff. Date 08/01/00

LABOR I D: SB0700

EQUI P I D: NAT95A

U.S. Arny Corps of Engineers

PRQIECT SBER _F:

5_14.
5_14.

5_14.
5 14.

5 14.
5_14.

5_14.
5_14.

Sarasota Bay Ecosystem - Restoration

Revi sed Cost Estimate

** PROJECT OANER SUMVARY - LEVEL_6 **

Recreation Facilities

. 00.

. 00.

. 00.

. 00.

. 00.

. 00.

. 00.

.00 Recreation Facilities

1 Mb, Denpb & Preparatory Work

1

1

01 Mb
01_ 01

TOTAL

ilization

Mobi |i zati on

Mobi |'i zati on

02 Tenporary Access To |slands

02_ 01

TOTAL

03 de

03_ 01
03_ 02
03_ 03
03_ 04

TOTAL

Tenporary Access To |slands

Tenporary Access To |slands

ar & Grub

Clearing Trees

G ubbi ng

Chi p Stunps

Spray Herbicide on Exotic P

Clear & Grub

N www
o
S)

ants

TOTAL Mob, Denob & Preparatory Wrk

Site &
01 Exc
01_ 01
01_ 02
01_ 03
01_ 04

TOTAL

adi ng and Landscapi ng
avated & Di spose O Surplus
Excavate & Haul To Barge
Barge Excavated Materi al
Haul from Barge To Di sposal
G ade Excavated Areas

Excavated & Di spose O Surpl

02 Cut/Fill In-situ Material

02_ 63

TOTAL

Cut/Fill/Gading

Cut/Fill In-situ Material

Currency in DOLLARS

6000. 00
6727. 00

Site 6727.00
14520

us 6000. 00

600. 00

600. 00

ACR

5,309
3, 550
2,654

662

54, 398

39, 382
41, 430
35,834

3,521

120, 166

1,215 0
1,215 0
7,229 0
7,229 0
1,062 0

710 0
531 0
132 0
2,435 0
10, 880 0
7,876 0
8, 286 0
7,167 0
704 0
24,033 0
387 0
387 0

CREW | D:  NAT95A

TIME 12: 36:

SUMMVARY PAGE

7,292 7292.

7,292 7292.

59

19

37

37

43,375 43375

43,375 43375

6,371 2123.
4,260 1420.
3,185 1061.
794 396.
14,610 4869.
65, 277
47, 258 7.
49,715 7.
43,001 6.
4,225 0.
144,200 24.
2,320 3
2,320 3

UPB | D NAT95A

. 87

. 87



Wed 09 Aug 2000
Eff. Date 08/01/00

U.S. Arny Corps of Engineers

PROQJECT SBER F: Sarasota Bay Ecosystem - Restoration

Revi sed Cost Estimate
** PROJECT OMNER SUMVARY - LEVEL_6 **

TIME 12:36: 59

SUMMARY PAGE 20

LABOR I D: SB0700

EQUI P I D: NAT95A

.00. 6_

.00. 6_

03 Erosion Control

.00. 6_03_01 Silt Fence
.00. 6_ 03_ 02 Staked Turbidity Barrier

TOTAL Erosion Control

04 Landscaping

.00. 6_ 04_ 01 Plants
.00. 6_ 04_ 03 Mintenance

TOTAL Landscapi ng
TOTAL Site Grading and Landscapi ng
TOTAL Recreation Facilities

TOTAL Recreation Facilities

Pl anni ng, Engi neering and Design

.10. 6
.10. 6_

.10. 6_

.10 Engineering During Construction

Al Other EDC

01 Engineering During Construction

01_ 01 Engineering During Construction

TOTAL Engi neering During Construction

TOTAL All Cther EDC

TOTAL Engi neering During Construction

TOTAL Pl anni ng, Engineering and Design

Construction Managenment (S&l)

.20.01

.20.01_

.20 Construction Phase LCPM

Construction Managenent

01 Construction Managenent

.20.01_ 01_ 01 Construction Managenent

Currency in DOLLARS

1200.00 LF
150.00 LF

6776.00 EA

12.00 MO

1.00 EA

1.00 EA

232,157

29, 656

392 0

100 0

o -4-9-3 _________ 0
5, 786 0
4,853 0

- -1-0-, -6-3-9 _________ 0
- -3-5-, -5-5-2 _________ 0
- 46 -4-3-1 _________ 0
- 46, -4-3-1 _________ 0
462 0

o -4-6-2 _________ 0
o -4-6-2 _________ 0
o -4-6-2 _________ 0
------- 4 -6-2 _""""0
5,931 0

CREW | D:  NAT95A

2,355 1.96
603 4.02
2,958

34,715 5.12
29,118 2426.53
""" 63,833
""" 213,311
""" 278, 588

278,588 278588

2,771 2771.10

UPB | D NAT95A
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Revi sed Cost Estimate
** PROJECT OMNER SUMVARY - LEVEL_6 **

TIME 12:36: 59

SUMMARY PACE 21

LABOR I D: SB0700

EQUI P I D: NAT95A

6

TOTAL Construction Managenent
TOTAL Construction Management
TOTAL Construction Phase LCPM
TOTAL Construction Managenment (S&l)

TOTAL Pal ner Point Park

Snake |sl and

6_10 Breakwaters and Seawal | s

6_10.00 Breakwaters & Seawalls

6_10.00. 2 Breakwaters

6.10.00. 2_ 01 Rip-Rap

6_14. 00.

6_

14.

14,

14,

14,

14,

14,

TOTAL Breakwaters

TOTAL Breakwaters & Seawal | s

TOTAL Breakwaters and Seawal | s

Recreation Facilities

.00

00.

00.

00.

00.

00.

Recreation Facilities

1 Mb, Denpb & Preparatory Work
1_ 01 Mobilization

1_01_ 01 Mbilization

TOTAL Mobi lization

1_ 02 Tenporary Access To Islands
1_02_ 01 Tenporary Access To |slands

TOTAL Tenporary Access To |slands

1_ 03 Cdear & Gub

1_03_ 01 dearing Trees

Currency in DOLLARS

1.

1.

800.

00 EA

00 EA

00 EA

.00 EA

.00 EA

.00 EA

.00 EA

.00 EA

.00 EA

.60 ACR

264,122

2,831

5,931 0
5,931 0
5,931 0
5,931 0
52,824 0
12,271 0
12,271 0
12,271 0
12,271 0
1,215 0
1,215 0
7,229 0
7,229 0
566 0

CREW | D:  NAT95A

35,587 35587

316,946 316946

73,628 92.03

73,628 73628

73,628 73628

73,628 73628

7,292 7292.37

7,292 7292.37

43,375 43375

43,375 43375

3,398 2123.50

UPB | D NAT95A
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Revi sed Cost Estimate
** PROJECT OMNER SUMVARY - LEVEL_6 **

TIME 12:36: 59

SUMMARY PAGE 22

LABOR I D: SB0700

EQUI P I D: NAT95A

6_14.
6_14.
6_14.

6_14.

6_14.
6_14.
6_14.
6_14.

6_14.
6_14.

6_14.

. 00.

. 00.

QUANTY
03_ 02 Grubbing 1. 60
03_ 03 Chip Stunps 1. 60
03_ 04 Spray Herbicide on Exotic Plants 0. 40
03_ 11 Spread Chips as Milch 0.90
TOTAL Clear & Gub 1.60
TOTAL Mob, Denpb & Preparatory Wrk
Site Grading and Landscapi ng
01 Excavated & Dispose O Surplus
01_ 01 Excavate & Haul To Barge 500. 00
01_ 02 Barge Excavated Materi al 561. 00
01_ 03 Haul fromBarge To Disposal Site 561.00
01_ 04 G ade Excavated Areas 7744.00
TOTAL Excavated & Di spose O Surplus 500. 00
02 Cut/Fill In-situ Material
02_ 63 Cut/Fill/Gading 100. 00
TOTAL Cut/Fill In-situ Material 100. 00
03 Erosion Control
03_ 01 Silt Fence 800. 00
03_ 02 Staked Turbidity Barrier 800. 00
TOTAL Erosion Control
04 Landscaping
04_ 01 Plants 8737. 00
04_ 02 \Water 0.90
04_ 03 Maintenance 12. 00
TOTAL Landscapi ng
TOTAL Site Grading and Landscapi ng
TOTAL Recreation Facilities
TOTAL Recreation Facilities 1.00

Currency in DOLLARS

ACR
ACR
ACR
ACR

ACR

2229

Q

Q

LF

ACR

379 0
283 0

26 0

243 0
1,497 0
9, 942 0
656 0
690 0
598 0
376 0
2,320 0
64 0

64 0

262 0
536 0
797 0
5,811 0
201 0

6, 060 0
12,072 0
15, 254 0
25,196 0
25,196 0

CREW I D:  NAT95A

oo NN

13,920 27.84

1,206 1340.04
36, 360 3030. 02

151,176 151176

UPB | D NAT95A
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** PROJECT OMNER SUMVARY - LEVEL_6 **

TIME 12:36: 59

SUMMARY PACE 23

LABOR I D: SB0700

EQUI P I D: NAT95A

Pl anni ng, Engineering and Design

.10 Engineering During Construction
.10. 6 Al Ocher EDC

.10. 6_ 01 Engineering During Construction

.10. 6_ 01_ 01 Engineering During Construction 1,823
TOTAL Engi neering During Construction 1 823
TOTAL All Other EDC ""-"1-,;3-2-3
TOTAL Engi neering During Construction 1 823
TOTAL Pl anni ng, Engineering and Design 1.00 EA l 823
Construction Managenment (S&l)
.20 Construction Phase LCPM

.20.01 Construction Managenent

.20.01_ 01 Construction Managenent

.20.01_ 01_ 01 Construction Managenent 23, 822
TOTAL Construction Management 23 822
TOTAL Construction Management 23 822
TOTAL Construction Phase LCPM 23 822
TOTAL Construction Managenment (S&l) 1.00 EA o 23 822
TOTAL Snake Island 1.00 EA o 212 981
TOTAL Sarasota Bay Ecosystem 1.00 EA - 5 284 078

Currency in DOLLARS

365 0
------- 3 -6-5 _""""O
------- 3 -6-5 _""""0
------- 3 -6-5 _""""O
------- 3 -6-5 _""""0

4,764 0
o 4, -7-6-4 _________ 0
o 4, -7-6-4 _________ 0
o 4, -7-6-4 _________ 0
o 4, -7-6-4 _________ 0
- -4-2-, -5-9-6 _________ 0
-1-, -0-5-6-, -8-1-6 _________ 0

CREW | D.  NAT95A

2,188 2187.71

28,586 28586

6, 340, 893 6340893

UPB | D NAT95A



